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2 October 1963

Attention:

Dear Jarvis:

| |is pleased to submit a Phase II Work Statement
and CPFF Cost Estimate for the design and fabrication of an
Experimental Diffraction Viewer in accordance with the tech-
nical results achieved, and recommendations included, in its
Final Engineering Report under|

| STATINTL

The Phase II Experimental Diffraction Viewer represents a
fixed 24X magnification direct image viewing capability, and
will accommodate either 100 foot spool lengths of 70mm or
5-inch roll film and 2% inch square slides, Manual controls
are provided to permit film and slide positioning for full
format viewing operations. It is believed that through the
development and subsequent evaluation and acceptance of this
class of viewer by photo interpretation personnel, a technical
breakthrough will have been achieved in the state of the art
in high guality, high magnification viewer equipment.

| | will be assisted in this technical effort by

| ], as a subcontractor, who will supply
the high quality optics required and representative of this
class of viewer. Due to the experimental nature of the viewer,
maximum utilization of off-the-shelf optics has been stressed.
However, as previously discussed with your technical representa-
tive, it is necessary to design and fabricate a new field lens
for the specific application. This lens will be designed and
built to cover a full 10 x 10 inch diffraction grating,
although it is currently planned, due to cost considerations,
to use an 8 x 8 inch crossed diffraction grating in the present
experimental viewer,

| lhas included a brief description of several
additional required studies it recommends the government
consider in conjunction with any subsequent procurement. If
requested, | ] would be pleased to submit under
separate cover a cost and schedule estimate for their completion
as required,

| | cost estimate for the design_and fabrication of
an Experimental 24X Diffraction Viewer is | |and is STATINTL
based upon the development of a horizontal viewer configuration
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STATINTL as shown in | . Iprawing 4001Gl. This configuration
possesses an optical configuration representative of an
operational prototype viewer. With minor modifications, i.e.
the addition of a more suitable film gate and mensuration
capability, this viewer could be easily converted to an
operational viewer at a later date,

The fee is based upon the application of 4 per cent fee on

' subcontract items and 8 per cent fee on in-plant engineering,
manufacturing and material costs as arrived at per Phase I
contract negotiations.

No costs are included for the additional required studies as
described in Section 4.0 of the associated Work Statement.

The delivery schedule for the Experimental Diffraction Viewer
is twenty-four (24) weeks from receipt of an authorized
go-ahead.

This estimate is valid for a period of sixty (60) days from
date of this proposal and is subject to mutually agreeable
terms and conditions,

Very tyGly vours,
. STATINTL
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[ vo. 6049.01

COST PROPOSAL
for

Experimental Diffraction Viewer

26 September 1963
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FRASTBILITY STUDY: Previous Contract
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